READER SELF-CHECK PAGE

Invented estimate for a test. Not a real document.

No	Description	Unit	Qty	Rate
1	PCC 1:4:8 below footing	sqm	42.100	1011.00
2	RCC M25 in footing	kg	79.200	1922.00
3	Brick work in CM 1:6	nos	116.300	2833.00
4	Plaster 12 mm in CM 1:4	cum	153.400	3744.00
5	Steel reinforcement	sqm	190.500	4655.00
6	Shuttering for slab	kg	227.600	5566.00
7	Flooring vitrified tile	nos	264.700	6477.00
8	Excavation in soft soil	cum	301.800	7388.00
9	PCC 1:4:8 below footing	sqm	338.900	8299.00
10	RCC M25 in footing	kg	375.000	210.00
11	Brick work in CM 1:6	nos	12.100	1121.00
12	Plaster 12 mm in CM 1:4	cum	49.200	2032.00
13	Steel reinforcement	sqm	86.300	2943.00
14	Shuttering for slab	kg	123.400	3854.00
15	Flooring vitrified tile	nos	160.500	4765.00
16	Excavation in soft soil	cum	197.600	5676.00
17	PCC 1:4:8 below footing	sqm	234.700	6587.00
18	RCC M25 in footing	kg	271.800	7498.00
19	Brick work in CM 1:6	nos	308.900	8409.00
20	Plaster 12 mm in CM 1:4	cum	345.000	320.00
21	Steel reinforcement	sqm	382.100	1231.00
22	Shuttering for slab	kg	19.200	2142.00
23	Flooring vitrified tile	nos	56.300	3053.00
24	Excavation in soft soil	cum	93.400	3964.00
25	PCC 1:4:8 below footing	sqm	130.500	4875.00

[redacted] TEST BLOCK